INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 610 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 11/18/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1106884 ELLAS CONSTRUCTION COMPANY, INC. $ 2,080,586.82 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,238,449.59 107.5874%
3  35-1339168 LAPORTE CONSTRUCTION CO $ 2,481,496.00 119.2690%
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  25000.00000 25000.00]  12000.00000 12000.00] 1333.25000 1333.25
CONSTRUCTION ENGINEERING I I |
0006 105-07039 12.000 MOS | 2050.00000 24600.00] 2600.00000 31200.00] 1914.84000 22978.08
FIELD OFFICE, B I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I | |
CONCRETE I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 100000.00000 100000.00] 105000.00000 105000.00] 120041 .76000 120041.76
MOBILIZATION AND DEMOBILIZATION I | |
0012 201-52370 LUMP |  30000.00000 30000.00]  30000.00000 30000.00] 3378.72000 3378.72
CLEARING RIGHT OF WAY I I |
0013 202-02240 6999.000 SYS | 7.15000 50042_85] 13.00000 90987.00] 7.95000 55642 _05
PAVEMENT REMOVAL I | |
0014 202-02241 700.000 LFT | 3.75000 2625.00] 3.75000 2625.00] 3.75000 2625.00
GUARDRAIL, REMOVE I I |
0015 202-02272 882.000 LFT | 6.45000 5688.90]| 5.00000 4410.00] 8.23000 7258.86
PAVED SIDE DITCH, REMOVE I | |
0016 202-02286 1.000 EACH | 176000.00000 176000.00] 342851 .70000 342851.70] 160368.09000 160368.09
| | |

PRESENT STRUCTURE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
610 -2
TABULATION OF BIDS

HMA FOR TEMPORARY PAVEMENT

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0017 202-91385 2.000 EACH | 341.00000 682.00] 500.00000 1000.00] 262.30000 524.60
INLET, REMOVE I I |
0018 202-99626 1.000 EACH | 820.00000 820.00] 2250.00000 2250.00] 820.00000 820.00
FOUNDATION FOR SIGNING, REMOVE I I |
0019 203-02000 4075.000 CYS | 9.10000 37082.50] 12.00000 48900.00] 16.54000 67400.50
EXCAVATION, COMMON I I |
0020 203-02070 1310.000 CYS | 13.60000 17816.00] 3.00000 3930.00] 6.50000 8515.00
BORROW I I |
0021 203-51223 1120.000 CYS | 13.60000 15232.00] 14.00000 15680.00] 5.46000 6115.20
EXCAVATION, WATERWAY I I |
0022 205-03371 20.000 CYS | 27.10000 542.00] 75.00000 1500.00] 4623000 92460
SEDIMENT, REMOVE I I |
0023 205-06931 71.500 TON | 38.50000 2752.75] 80.00000 5720.00] 55.59000 3974.69
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0024 205-06932 72.000 LFT | 12.50000 900.00] 12.50000 900.00] 12.50000 900.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0025 205-06937 400.000 LFT | 1.60000 640.00] 1.60000 640.00] 1.60000 640.00
TEMPORARY SILT FENCE I I |
0026 206-93520 100.000 SFT | 61.00000 6100.00] 100.00000 10000.00] 62.22000 6222.00
TEMPORARY SHEET PILING I I |
0027 207-08268 12493.000 SYS | 11.50000 143669.50] 9.50000 118683.50] 17.89000 22349977
SUBGRADE TREATMENT, TYPE IV I | |
0028 211-07454 67.400 CYS | 17.85000 1203.09] 50.00000 3370.00] 41.74000 2813.28
STRUCTURE BACKFILL I I |
0029 213-04324 13.400 CYS | 127.00000 1701.80] 100.00000 1340.00] 228.25000 3058.55
FLOWABLE FILL I | |
0030 301-07448 2333.000 TON | 16.60000 38727.80] 18.00000 41994 .00 23.07000 53822.31
COMPACTED AGGREGATE, NO. 53, BASE I I |
0032 306-08043 800.000 SYS | 3.00000 2400.00] 8.00000 6400.00] 4.30000 3440.00
MILLING, TRANSITION I | |
0033 401-06264 LUMP | 650.00000 650.00] 650.00000 650.00] 650.00000 650.00
PROFILOGRAPH, HMA I I |
0034 401-07334 1066.000 TON | 48_00000 51168.00] 48_.00000 51168.00] 4800000 51168.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0035 401-07403 2125.000 TON | 37.50000 79687.50] 37.50000 79687.50] 37.50000 79687.50
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0036 401-07408 4331.000 TON | 34.80000 150718.80]| 34.80000 150718.80] 34_80000 150718.80
QC/QA-HMA, 3, 64, BASE, 25.0 mm I | |
0037 402-07453 450.000 TON | 60.00000 27000.00] 45_70000 20565.00] 135.31000 60889.50
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
610 -3
TABULATION OF BIDS

REINFORCED CONCRETE BRIDGE APPROACH 12

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 406-05520 5.800 TON | 440.00000 2552_00] 440.00000 2552.00] 440.00000 2552.00
ASPHALT FOR TACK COAT I I |
0039 601-01522 6.000 EACH | 1775.00000 10650.00] 1775.00000 10650.00] 1775.00000 10650.00
GUARDRAIL TRANSITION TYPE TGB I I |
0040 601-05999 2.000 EACH | 48.00000 96.00] 48.00000 96.00] 48.00000 96.00
CURVED TERMINAL END I I |
0041 601-06035 700.000 LFT | 4.00000 2800.00] 4.00000 2800.00] 4.00000 2800.00
GUARDRAIL, RESET I I |
0042 601-06228 1.000 EACH |  61500.00000 61500.00]  61500.00000 61500.00]  61500.00000 61500.00
IMPACT ATTENUATOR, CR, Wi, TL-3 I I |
0043 601-06411 1.000 EACH | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | I |
CR, W1, TL-3 I | |
0044 601-94689 2.000 EACH | 2075.00000 4150.00] 2075.00000 4150.00] 2075.00000 4150.00
GUARDRAIL END TREATMENT, 0S I I |
0045 601-94690 2.000 EACH | 3375.00000 6750.00] 3375.00000 6750.00] 3375.00000 6750.00
GUARDRAIL END TREATMENT, MS I | |
0046 601-97774 2.000 EACH | 625.00000 1250.00] 625.00000 1250.00] 625.00000 1250.00
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I I |
0047 601-97803 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00] 1700.00000 3400.00
GUARDRAIL END TREATMENT, MS, SPARE I | |
PARTS PACKAGE I I |
0048 601-99105 518.750 LFT | 13.65000 7080.94| 13.65000 7080.94] 13.65000 7080.94
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0049 601-99108 1734.250 LFT | 20.10000 34858.43] 20.10000 34858._43] 20.10000 34858.43
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0050 602-02098 1.000 EACH | 2280.00000 2280.00] 3000.00000 3000.00] 4693.50000 4693.50
MEDIAN BARRIER RAIL TRANSITION I | |
0051 602-06729 20.000 EACH | 3.95000 79.00] 6.00000 120.00] 6.00000 120.00
BARRIER DELINEATOR I I |
0052 602-06944 90.000 LFT | 70.00000 6300.00] 55_00000 4950.00] 279.93000 25193.70
BARRIER, CONCRETE, 33 IN. I | |
0053 603-92636 2300.000 LFT | 13.20000 30360.00] 13.20000 30360.00] 13.20000 30360.00
FENCE, CHAIN LINK, 72 IN. I I |
0054 609-06259 511.000 SYS | 61.00000 31171.00] 50.00000 25550.00] 112.36000 57415_96
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 6

TABULATION OF BIDS

03706706

10 -4

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0055 610-07486 329.250 TON | 50.50000 16627.13] 50.50000 16627.13] 50.50000 16627.13
HMA FOR APPROACHES, TYPE A I I |
0056 616-02320 2142.000 SYS | 2.50000 5355.00]| 2.62000 5612.04| 2.38000 5097.96
GEOTEXTILES I I |
0057 616-06405 722.000 TON | 28.90000 20865.80] 36.00000 25992.00] 27.48000 19840.56
RIPRAP, REVETMENT I I |
0058 616-93019 944.000 SYS | 23.00000 21712.00] 38.00000 35872.00] 4858000 45859 .52
RIPRAP, GROUTED, 18 IN. I I |
0059 621-01004 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0060 621-06545 0.530 TON | 858.00000 454 74 858.00000 454 _74] 858.00000 45474
FERTILIZER I | |
0062 622-52436 2.000 EACH | 25.00000 50.00] 25.00000 50.00] 25.00000 50.00
SIGN, DO NOT MOW OR SPRAY I I |
0063 622-91786 110.000 EACH | 10.50000 1155.00] 10.50000 1155.00] 10.50000 1155.00
SEEDLING I | |
0064 701-96089 4216.000 LFT | 36.25000 152830.00]| 35.00000 147560.00]| 43.86000 184913.76
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
250 IN., 14 IN. I I |
0065 702-04433 12.000 EACH | 55.00000 660.00] 60.00000 720.00] 366.53000 4398.36
FLOOR DRAIN, PVC, 6 IN. I | |
0066 703-51032 122030.000 LBS | 0.88000 107386.40] 0.80000 97624.00] 0.67000 81760.10
REINFORCING STEEL, EPOXY COATED I I |
0067 704-05892 671.000 CYS | 583.00000 391193.00] 500.00000 335500.00] 799.00000 536129.00
CONCRETE, QC/QA, SUPERSTRUCTURE I | I
0068 706-05732 6.000 EACH | 1350.00000 8100.00] 1800.00000 10800.00] 2737.55000 16425.30
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0069 706-51020 34.600 CYS | 44400000 15362.40] 500.00000 17300.00] 1315.83000 45527.72
CONCRETE, C, RAILING I | |
0070 709-51821 LUMP | 5400.00000 5400.00] 5200.00000 5200.00] 5100.00000 5100.00
SURFACE SEAL I I |
0071 715-05149 14.000 LFT | 5765000 807.10] 36.00000 504.00] 106.44000 1490.16
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0072 715-05151 120.000 LFT | 41.20000 494400 31.00000 3720.00] 49.84000 5980.80
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0073 715-05171 81.000 LFT | 36.20000 2932.20] 38.00000 3078.00] 39.14000 3170.34
PIPE, TYPE 3, CIRCULAR, 18 IN. | | |
0074 715-05173 88.000 LFT | 4620000 4065.60]| 45.00000 3960.00] 4463000 3927.44
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
610 -5

MAINTAINING TRAFFIC

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0075 715-46000 1.000 EACH | 226.00000 226.00] 400.00000 400.00] 634.68000 634.68
PIPE END SECTION, 12 IN. I I |
0076 715-46005 2.000 EACH | 240.00000 480.00] 425.00000 850.00] 648.72000 1297.44
PIPE END SECTION, 15 IN. I I |
0077 715-46010 2.000 EACH | 257.00000 514.00] 500.00000 1000.00] 665.33000 1330.66
PIPE END SECTION, 18 IN. I I |
0078 715-46020 2.000 EACH | 291.00000 582.00] 550.00000 1100.00] 699.27000 1398.54
PIPE END SECTION, 24 IN. I I |
0079 720-44000 1.000 EACH | 350.00000 350.00] 450.00000 450.00] 1640.18000 1640.18
CASTING, ADJUST TO GRADE I I |
0080 720-45041 1.000 EACH | 274900000 2749.00] 2200.00000 2200.00] 1872.78000 1872.78
INLET, H5 I I |
0081 720-45041 1.000 EACH | 2749.00000 2749.00] 6200.00000 6200.00] 2071.36000 2071.36
INLET, H5 , WITH SLOTTED DRAINS I I |
0082 801-04308 3.000 EACH | 369.00000 1107.00] 350.00000 1050.00] 350.00000 1050.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0083 801-06196 5.000 EACH | 135.00000 675.00] 65.00000 325.00] 65.00000 325.00
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | I |
ROUTES I I |
0084 801-06203 4050.000 LFT | 0.15000 607.50] 0.30000 1215.00] 0.30000 1215.00
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0085 801-06207 7762.000 LFT | 0.82000 6364.84] 0.79000 6131.98] 0.79000 6131.98
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0086 801-06211 2.000 EACH | 118.00000 236.00] 79.00000 158.00] 79.00000 158.00
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, LANE INDICATION ARROW I I |
0087 801-06212 1.000 EACH | 158.00000 158.00] 122.00000 122.00] 122.00000 122.00
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, WORD (ONLY) I | |
0088 801-06625 42.000 EACH | 82.00000 3444.00] 60.00000 2520.00] 60.00000 2520.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0089 801-06640 32.000 EACH | 118.00000 3776.00] 99.00000 3168.00] 99.00000 3168.00
CONSTRUCTION SIGN, A I | |
0090 801-06645 23.000 EACH | 38.00000 874.00] 40.00000 920.00] 40.00000 920.00
CONSTRUCTION SIGN, B I I |
0091 801-06710 1080.000 DAY | 10.00000 10800.00] 11.00000 11880.00] 11.00000 11880.00
FLASHING ARROW SIGN I | |
0092 801-06775 LUMP |  12900.00000 12900.00] 8000.00000 8000.00] 6600.00000 6600.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/06/06
610 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0093 801-07023 4.000 EACH | 4600.00000 18400.00] 4600.00000 18400.00] 4600.00000 18400.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0094 801-07118 270.000 LFT | 14.30000 3861.00] 25_.00000 6750.00] 25.00000 6750.00
BARRICADE, 111-A I I |
0095 801-07119 40.000 LFT | 18.95000 758.00] 25.00000 1000.00] 25.00000 1000.00
BARRICADE, 111-B I I |
0096 801-08388 1215.000 LFT | 12.70000 15430.50] 21.00000 25515_00] 33.20000 40338.00
TEMPORARY TRAFFIC BARRIER I I |
0097 801-08389 210.000 LFT | 13.70000 2877.00] 21.00000 4410.00] 39.11000 8213.10
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0098 802-99392 1.000 EACH | 4985.00000 4985.00| 2500.00000 2500.00] 4985.00000 4985.00
OVERHEAD SIGN STRUCTURE, RESET, I I |
CANTILEVER DOUBLE ARM I | |
0099 805-01844 30.000 LFT | 12.00000 360.00] 17.50000 525.00] 12.00000 360.00
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0100 805-86838 500.000 LFT | 1.22000 610.00] 4.50000 2250.00] 1.22000 610.00
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0101 807-02370 3.000 EACH | 300.00000 900.00] 1250.00000 3750.00] 300.00000 900.00
LIGHT STRUCTURE, REMOVE AND RESET I I |
0102 807-02428 3.000 EACH | 710.00000 2130.00] 1000.00000 3000.00] 710.00000 2130.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | | |
IN. X 30 IN. X 96 IN. I I |
0103 807-03594 3.000 EACH | 300.00000 900.00] 1000.00000 3000.00] 300.00000 900.00
RELOCATE EXISTING LIGHT I I |
0104 807-07580 500.000 LFT | 5.60000 2800.00] 4.50000 2250.00] 5.60000 2800.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0105 807-86910 1.000 EACH | 22.00000 22.00] 29.10000 29.10] 22.00000 22.00
CONNECTOR KIT, UNFUSED I | |
0106 807-86915 2.000 EACH | 22.00000 44._00] 29.50000 59.00] 22.00000 44.00
CONNECTOR KIT, FUSED I I |
0107 807-86920 4.000 EACH | 21.00000 84.00] 16.50000 66.00] 21.00000 84.00
MULTIPLE COMPRESSION FITTING, I | |
NON-WATERPROOFED I I |
0108 807-86930 6.000 EACH | 18.00000 108.00] 15.60000 93.60] 18.00000 108.00
INSULATION LINK, NONWATERPROOFED I I |
0109 807-87556 100.000 LFT | 1.00000 100.00] 0.20000 20.00] 1.00000 100.00
| | |

WIRE, THW OR TW, NO. 10 COPPER STRANDED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03706706
610 -7

ENGINEER"S ESTIMATE: $ 2,170,030.51 ROUTE : US 20
CALL ORDER : 610 CONTRACT ID : B -27708-A COUNTIES : LAPORTE
LETTING DATE : 02/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 l ) 35-0918397 IC 3 ) 35-1339168
|ELLAS CONSTRUCTION COMPANY, |RIETH RILEY CONSTRUCTION | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0110 808-03002 1652.500 LFT | 0.36000 594.90] 0.85000 140463 0.36000 594.90
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0111 808-03631 3487.000 LFT | 0.36000 1255.32| 0.85000 2963.95| 0.36000 1255.32
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0112 808-03632 4433.000 LFT | 0.36000 159588 0.85000 3768.05] 0.36000 1595.88
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0113 808-05534 640.000 LFT | 0.66000 422.40| 1.50000 960.00] 0.66000 422.40
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0114 808-06716 6900.000 LFT | 0.45000 3105.00] 0.50000 3450.00] 0.50000 3450.00
LINE, REMOVE I I |
0115 808-07591 70.000 LFT | 13.50000 945.00] 6.50000 455_00] 13.50000 945.00
LINE, EPOXY, SOLID, WHITE, 24 IN. I I |
0116 808-74805 97.000 LFT | 14.25000 1382.25] 10.50000 1018.50] 14.25000 1382.25
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0117 808-74807 5.000 EACH | 185.00000 925.00] 325.00000 1625_00] 185.00000 925.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0118 808-74808 3.000 EACH | 190.00000 570.00] 465.00000 1395.00] 190.00000 570.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0119 808-74811 300.000 LFT | 0.45000 135.00] 1.13000 339.00] 0.45000 135.00
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0120 105-08520 3.000 EACH | 250.00000 750.00] 60.00000 180.00] 212.00000 636.00
CELLULAR TELEPHONE/RADIO I I |
0121 105-08521 36.000 MOS | 100.00000 3600.00] 25.00000 900.00] 100.00000 3600.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0122 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0123 621-06559 6500.000 SYS | 0.54000 3510.00] 0.54000 3510.00] 0.54000 3510.00
MULCHED SEEDING, R I I |
SECTION TOTALS I $ 2,080,586.82] $ 2,238,449 _59] $ 2,481,496.00
------------------------------------------ A
CONTRACT TOTALS I $ 2,080,586.82] $ 2,238,449 _59] $ 2,481,496.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 693,900.00 100.0000%
2 35-1385672 FORCE CONSTRUCTION CO. INC. $ 735,019.96 105.9259%
3 35-1310611 DUNCAN ROBERTSON INC $ 782,609.91 112.7842%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 950,338.42 136.9561%
IC 1 ) 35-1917625 IC 2 ) 35-1385672 IC 3 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 4500.00000 4500.00] 4900.00000 4900.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1700.00000 10200.00] 1411.30000 8467.80]| 1500.00000 9000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] .00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] .00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  34400.00000 34400.00]  42689.00000 42689.00]  38000.00000 38000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 6600.00000 6600.00] 2373.00000 2373.00] 7000.00000 7000.00
CLEARING RIGHT OF WAY I I |
0007 202-02240 1533.000 SYS | 7.00000 10731.00] 8.74000 13398.42] .00000 2299500
PAVEMENT REMOVAL I | |
0008 202-02286 1.000 EACH |  22000.00000 22000.00]  27337.00000 27337.00]  40000.00000 40000.00
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 1085.000 CYS | 1450000 15732.50] 21.03000 22817.55] .00000 13020.00
EXCAVATION, COMMON | | |
0010 203-51223 177.000 CYS | 10.00000 1770.00] 14.51000 2568.27] .00000 4425.00
EXCAVATION, WATERWAY I I |
0011 205-06931 10.000 TON | 30.00000 300.00] 140.00000 1400.00] .00000 250.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0012 205-06932 40.000 LFT | 10.50000 420.00] 6.50000 260.00] .00000 200.00
| | |

TEMPORARY CHECK DAM, STRAW BALES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1385672 IC 3 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 205-06936 62.400 TON | 33.00000 2059.20] 25.00000 1560.00] 22.50000 1404.00
TEMPORARY SEDIMENT TRAP I I |
0014 205-06937 551.000 LFT | 2.10000 1157.10] 1.50000 826.50] 1.50000 826.50
TEMPORARY SILT FENCE I I |
0015 207-08264 2558.000 SYS | 6.00000 15348.00] 7.41000 18954.78] 5.00000 12790.00
SUBGRADE TREATMENT, TYPE 11 I I |
0016 207-08266 2653.000 SYS | 6.00000 15918.00] 7.27000 19287.31] 4.00000 10612.00
SUBGRADE TREATMENT, TYPE 111 I I |
0017 211-07454 322.000 CYS | 18.00000 5796.00] 28.40000 9144.80] 30.00000 9660.00
STRUCTURE BACKFILL I I |
0018 213-04324 329.000 CYS | 95_00000 31255.00] 73.26000 24102 .54] 100.00000 32900.00
FLOWABLE FILL I I |
0019 301-07448 1964.000 TON | 16.00000 31424.00] 17.00000 33388.00] 16.00000 31424.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 306-08043 245.000 SYS | 10.00000 2450.00] 9.38000 2298.10] 10.00000 2450.00
MILLING, TRANSITION I I |
0021 402-07433 307.400 TON | 62.00000 19058.80] 52_80000 16230.72] 56.00000 17214.40
HMA SURFACE, TYPE B I I |
0022 402-07438 210.800 TON | 56.00000 11804.80] 4720000 9949.76| 52.00000 10961 .60
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 805.000 TON | 47.00000 37835.00] 39.90000 32119.50] 4400000 35420.00
HMA BASE, TYPE B I | |
0024 402-07453 667.200 TON | 5400000 36028.80] 4650000 31024.80] 50.00000 33360.00
HMA FOR TEMPORARY PAVEMENT I I |
0025 406-05521 5965.000 SYS | 0.08000 477.20] 0.05000 298.25] 0.06000 357.90
ASPHALT FOR TACK COAT | | |
0026 601-06854 2.000 EACH | 3130.00000 6260.00] 3980.00000 7960.00] 3200.00000 6400.00
GUARDRAIL, W-BEAM, NESTED I I |
0027 601-06854 2.000 EACH | 1850.00000 3700.00] 1900.00000 3800.00] 1900.00000 3800.00
GUARDRAIL, W-BEAM, NESTED , TEMPORARY | | |
BRIDGE AND APPROACHES I I |
0028 601-06856 4.000 EACH | 240.00000 960.00] 295.00000 1180.00] 250.00000 1000.00
MODIFIED POSTS, NESTED GUARDRAIL I I |
0029 601-07661 4.000 EACH | 2020.00000 8080.00] 1500.00000 6000.00] 1600.00000 6400.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | I |
BRIDGE APPROACH I I |
0030 601-94689 4.000 EACH | 2600.00000 10400.00] 2295.00000 9180.00] 2225.00000 8900.00
GUARDRAIL END TREATMENT, 0S I | |
0031 601-99105 493.750 LFT | 14.50000 7159.38] 11.15000 5505.31] 14.50000 7159.38
| | |

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1385672 IC 3 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 606-07484 1450.000 LFT | 2.50000 3625.00] 2.42000 3509.00] 3.00000 4350.00
MILLED HMA SHOULDER CORRUGATIONS I I |
0033 610-07486 18.900 TON | 112.00000 2116.80] 125.00000 2362.50] 135.00000 2551.50
HMA FOR APPROACHES, TYPE A I I |
0034 615-06505 2.000 EACH | 530.00000 1060.00] 495.00000 990.00] 550.00000 1100.00
MONUMENT, B I I |
0035 616-02305 66.000 CYS | 190.00000 12540.00] 177.77000 11732.82] 250.00000 16500.00
GABIONS I I |
0036 616-02320 362.000 SYS | 3.00000 1086.00] 2.08000 752.96] 3.50000 1267.00
GEOTEXTILES I I |
0037 616-06405 270.000 TON | 25.00000 6750.00] 26.96000 7279.20] 20.00000 5400.00
RIPRAP, REVETMENT I I |
0038 616-06451 3.000 TON | 175.00000 525.00] 198.14000 594.42] 40.00000 120.00
RIPRAP, UNIFORM I I |
0039 621-01004 3.000 EACH | 510.00000 1530.00] 490.00000 1470.00] 450.00000 1350.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0040 621-06545 0.620 TON | 310.00000 192.20] 326.00000 202.12] 700.00000 434.00
FERTILIZER I I |
0041 621-06553 251.300 LBS | 3.40000 854.42] 2.70000 678.51] 2.75000 691.08
SEED MIXTURE, R I | |
0042 621-06557 14.000 LBS | 3.10000 43.40] 1.85000 25.90] 11.00000 154.00
SEED MIXTURE, T I I |
0043 621-06565 3.000 TON | 310.00000 930.00] 365.00000 1095.00] 400.00000 1200.00
MULCHING MATERIAL I I |
0044 621-06567 2.330 KGAL | 1.05000 2.45] 5.00000 11.65] 11.00000 25.63
WATER I I |
0045 621-06574 585.000 SYS | 3.75000 2193.75] 2.80000 1638.00] 3.34000 1953.90
SODDING I I |
0046 709-51821 LUMP | 800.00000 800.00] 1200.00000 1200.00] 1000.00000 1000.00
SURFACE SEAL I I |
0047 713-51335 LUMP |  63000.00000 63000.00]  72819.96000 72819.96]  75000.00000 75000.00
TEMPORARY BRIDGE AND APPROACHES I I |
0048 713-99365 656.500 LFT | 6.00000 3939.00] 5.10000 3348.15] 6.35000 4168.78
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | I |
TEMPORARY BRIDGE APPROACHES I I |
0049 715-03475 4.000 EACH | 505.00000 2020.00] 521.16000 2084.64] 300.00000 1200.00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0050 715-05119 188.000 LFT | 30.00000 5640.00]| 29.17000 5483.96| 25.00000 4700.00
| | |

PIPE, TYPE 1, CIRCULAR, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 757,825.32

CALL ORDER : 620 CONTRACT ID : B -27841-A
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

SR 11
BARTHOLOMEW

DATE :
PAGE :

03706706

620 -4

( 1 ) 35-1917625
M

IC
ILESTONE CONTRACTORS, L.P. |F
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-1385672 |
ORCE CONSTRUCTION CO. INC. |
|

3 ) 35-1310611
UNCAN ROBERTSON

UNIT PRICE

110.

33.

70000.

14.

23.

22.

33.

.00000

-25000

00000

00000

00000

00000

00000

-33000

-33000

-55000

00000

00000

INC

AMOUNT

127500.

520.

2816.

1980.

462.

70000.

756.

2024.

862.

862.

484 .

418.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0051 723-06660 83.000 SYS | 345.00000 28635.00] 557.72000 46290.76]
WINGWALL I I |
0052 723-07660 51.000 LFT | 3150.00000 160650.00]| 2693.83000 137385.33|
STRUCTURE, PRECAST THREE-SIDED, 336 IN. | I |
X 132 IN. I | |
0053 801-04308 2.000 EACH | 190.00000 380.00] 295.00000 590.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0054 801-06203 11264.000 LFT | 0.20000 2252_80] 0.26000 2928.64]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0055 801-06640 18.000 EACH | 130.00000 2340.00] 145.02000 2610.36]
CONSTRUCTION SIGN, A I I |
0056 801-06645 14.000 EACH | 36.00000 504.00] 50.00000 700.00]
CONSTRUCTION SIGN, B I | |
0057 801-06775 LUMP |  28967.20000 28967.20] 62101.67000 62101.67]
MAINTAINING TRAFFIC I I |
0058 801-07118 54.000 LFT | 11.00000 594.00] 20.90000 1128.60]
BARRICADE, 111-A I | |
0059 804-06740 88.000 EACH | 21.50000 1892.00] 23.00000 2024.00]
DELINEATOR WITH POST, D2 I I |
0060 808-06713 2614.000 LFT | 0.40000 1045_60] 0.30000 784.20]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0061 808-06714 2614.000 LFT | 0.40000 1045_60] 0.30000 784.20]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0062 808-06716 880.000 LFT | 1.05000 924.00] 0.50000 440._00]
LINE, REMOVE I I |
0063 808-75996 19.000 EACH | 50.00000 950.00] 20.00000 380.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0064 808-75998 19.000 EACH | 55_00000 1045_00] 30.00000 570.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 693,900.00]| $ 735,019.96]
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 693,900.00] $ 735,019.96]

782,609.

.00

00

00

00

00

00

00

00

00

62

62

00

00

.00

.91

91




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00]| |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2000.00000 12000.00] |
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  47000.00000 47000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  10000.00000 10000.00] |
CLEARING RIGHT OF WAY I I |
0007 202-02240 1533.000 SYS | 20.00000 30660.00] |
PAVEMENT REMOVAL I | |
0008 202-02286 1.000 EACH |  50000.00000 50000.00] |
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 1085.000 CYS | 20.00000 21700.00] |
EXCAVATION, COMMON I | |
0010 203-51223 177.000 CYS | 15.00000 2655.00] |
EXCAVATION, WATERWAY I I |
0011 205-06931 10.000 TON | 50.00000 500.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 205-06932 40.000 LFT | 10.00000 400.00] |
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 205-06936 62.400 TON | 35.00000 2184.00] |
TEMPORARY SEDIMENT TRAP I I |
0014 205-06937 551.000 LFT | 1.50000 826.50] |
TEMPORARY SILT FENCE I I |
0015 207-08264 2558.000 SYS | 8.00000 20464.00] |
SUBGRADE TREATMENT, TYPE 11 I I |
0016 207-08266 2653.000 SYS | 5.00000 13265.00] |
SUBGRADE TREATMENT, TYPE 111 I I |
0017 211-07454 322.000 CYS | 30.00000 9660.00]| |
STRUCTURE BACKFILL I I |
0018 213-04324 329.000 CYS | 110.00000 36190.00] |
| | |

FLOWABLE FILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 301-07448 1964.000 TON | 20.00000 39280.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 306-08043 245.000 SYS | 15.00000 3675.00] |
MILLING, TRANSITION I I |
0021 402-07433 307.400 TON | 63.00000 19366.20] |
HMA SURFACE, TYPE B I I |
0022 402-07438 210.800 TON | 57.00000 12015.60] |
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 805.000 TON | 48.00000 38640.00] |
HMA BASE, TYPE B I I |
0024 402-07453 667.200 TON | 55.00000 36696.00] |
HMA FOR TEMPORARY PAVEMENT I I |
0025 406-05521 5965.000 SYS | 0.10000 596.50] |
ASPHALT FOR TACK COAT I I |
0026 601-06854 2.000 EACH | 2000.00000 4000.00]| |
GUARDRAIL, W-BEAM, NESTED I I |
0027 601-06854 2.000 EACH | 1000.00000 2000.00] |
GUARDRAIL, W-BEAM, NESTED , TEMPORARY | I |
BRIDGE AND APPROACHES I I |
0028 601-06856 4.000 EACH | 300.00000 1200.00] |
MODIFIED POSTS, NESTED GUARDRAIL I | |
0029 601-07661 4.000 EACH | 1550.00000 6200.00] |
GUARDRAIL END TREATMENT, OS, TEMPORARY | I |
BRIDGE APPROACH I I |
0030 601-94689 4.000 EACH | 2300.00000 9200.00] |
GUARDRAIL END TREATMENT, 0S I | |
0031 601-99105 493.750 LFT | 11.25000 5554.69| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0032 606-07484 1450.000 LFT | 2.50000 3625.00] |
MILLED HMA SHOULDER CORRUGATIONS I | |
0033 610-07486 18.900 TON | 120.00000 2268.00] |
HMA FOR APPROACHES, TYPE A I I |
0034 615-06505 2.000 EACH | 500.00000 1000.00] |
MONUMENT, B I | |
0035 616-02305 66.000 CYS | 200.00000 13200.00] |
GABIONS I I |
0036 616-02320 362.000 SYS | 3.50000 1267.00] |
GEOTEXTILES I | |
0037 616-06405 270.000 TON | 20.00000 5400.00] |
| | |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 616-06451 3.000 TON | 75.00000 225.00] |
RIPRAP, UNIFORM I I |
0039 621-01004 3.000 EACH | 500.00000 1500.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0040 621-06545 0.620 TON | 650.00000 403.00] |
FERTILIZER I I |
0041 621-06553 251.300 LBS | 2.75000 691.08]| |
SEED MIXTURE, R I | |
0042 621-06557 14.000 LBS | 11.00000 154.00] |
SEED MIXTURE, T I I |
0043 621-06565 3.000 TON | 400.00000 1200.00] |
MULCHING MATERIAL I | |
0044 621-06567 2.330 KGAL | 10.00000 23.30] |
WATER I I |
0045 621-06574 585.000 SYS | 3.15000 1842_75] |
SODDING I | |
0046 709-51821 LUMP | 1250.00000 1250.00] |
SURFACE SEAL I I |
0047 713-51335 LUMP | 130000.00000 130000.00] |
TEMPORARY BRIDGE AND APPROACHES I | |
0048 713-99365 656.500 LFT | 6.00000 3939.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | I |
TEMPORARY BRIDGE APPROACHES I I |
0049 715-03475 4.000 EACH | 450.00000 1800.00] |
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0050 715-05119 188.000 LFT | 50.00000 9400.00] |
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0051 723-06660 83.000 SYS | 800.00000 66400.00] |
WINGWALL I | |
0052 723-07660 51.000 LFT | 3900.00000 198900.00]| |
STRUCTURE, PRECAST THREE-SIDED, 336 IN. | I |
X 132 IN. I I |
0053 801-04308 2.000 EACH | 250.00000 500.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0054 801-06203 11264.000 LFT | 0.25000 2816.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0055 801-06640 18.000 EACH | 110.00000 1980.00] |
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 620 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  757,825.32 ROUTE : SR 11
CALL ORDER : 620 CONTRACT ID : B -27841-A COUNTIES : BARTHOLOMEW
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 801-06645 14.000 EACH | 30.00000 420.00] |
CONSTRUCTION SIGN, B I I |
0057 801-06775 LUMP |  50000.00000 50000.00] |
MAINTAINING TRAFFIC I I |
0058 801-07118 54.000 LFT | 13.00000 702.00] |
BARRICADE, 111-A I I |
0059 804-06740 88.000 EACH | 25.00000 2200.00] |
DELINEATOR WITH POST, D2 I I |
0060 808-06713 2614.000 LFT | 0.35000 914.90] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0061 808-06714 2614.000 LFT | 0.35000 914.90| |
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0062 808-06716 880.000 LFT | 0.55000 484.00] |
LINE, REMOVE I I |
0063 808-75996 19.000 EACH | 20.00000 380.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0064 808-75998 19.000 EACH | 32.00000 608.00]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 950,338.42] $ | $
------------------------------------------ A
CONTRACT TOTALS | $ 950,338.42] $ 0.00] $




BORROW

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 630 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT 1 B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 09/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1609544 SCHUTT-LOOKABILL CO $ 763,005.09 100.0000%
2 35-1310611 DUNCAN ROBERTSON INC $ 786,900.80 103.1318%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 944,817.88 123.8285%
4  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 969,048.00 127.0041%
IC 1 ) 35-1609544 IC 2 ) 35-1310611 IC 3 ) 35-1618530
| SCHUTT-LOOKABILL CO |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 8900.00000 8900.00] 7500.00000 7500.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 9.000 MOS | 190000000 17100.00] 1500.00000 13500.00] 2000.00000 18000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  38150.00000 38150.00]  38000.00000 38000.00]  46000.00000 46000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  15000.00000 15000.00]  22000.00000 22000.00]  23000.00000 23000.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 59.600 m I 10.00000 596.00] 25.00000 1490.00] 2400000 1430.40
GUARDRAIL, REMOVE I | |
0008 202-02274 14.000 m I 10.00000 140.00] 25.00000 350.00] 4500000 630.00
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0009 202-51330 LUMP |  36365.00000 36365.00]  35000.00000 35000.00]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE I | |
0010 202-74035 14.000 EACH | 32.00000 448.00] 32.00000 448_00] 30.00000 420.00
SIGN, REMOVE I I |
0011 203-02000 808.600 m3 | 11.00000 8894.60| 18.00000 14554.80] 15.00000 12129.00
EXCAVATION, COMMON I | |
0012 203-02070 1168.000 m3 | 3.00000 3504.00] 18.00000 21024.00] 25.00000 29200.00
| | |



ENGINEER"S ESTIMATE: $ 753,560.24

CALL ORDER : 630

LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28208-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

03706706
630 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 203-51223 2102.000
EXCAVATION, WATERWAY

0014 205-06933 8.000
TEMPORARY DITCH INLET PROTECTION

0015 205-06937 675.000
TEMPORARY SILT FENCE

0016 207-08263 2759.000
SUBGRADE TREATMENT, TYPE IA

0017 211-07454 313.000
STRUCTURE BACKFILL

0018 213-08058 418.400
FLOWABLE BACKFILL

0019 301-07448 28.200
COMPACTED AGGREGATE, NO. 53, BASE

0020 306-08043 238.000
MILLING, TRANSITION

0021 402-07433 346.000
HMA SURFACE, TYPE B

0022 402-07438 583.300
HMA INTERMEDIATE, TYPE B

0023 402-07441 998.700
HMA BASE, TYPE B

0024 406-05520 2.700
ASPHALT FOR TACK COAT

0025 502-06627 220.000
PCCP, 150 mm

0026 601-01522 4.000
GUARDRAIL TRANSITION TYPE TGB

0027 601-94689 3.000
GUARDRAIL END TREATMENT, OS

0028 601-99105 53.300
GUARDRAIL, W BEAM, 1.905 m SPACING

0029 605-06140 453.200
CURB AND GUTTER, CONCRETE

0030 610-07486 16.800
HMA FOR APPROACHES, TYPE A

0031 615-06490 21.000
RIGHT OF WAY MARKER

0032 616-02320 370.600

GEOTEXTILES

EACH

m2
m3
m3
Mg
m2
Mg
Mg
Mg
Mg
m2
EACH

EACH

Mg
EACH

m2

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1609544 |
SCHUTT-LOOKABILL CO |
|

UNIT PR

30.

90.

40.

11.

62.

53.

48.

226.

45.

146.

124.

ICE

32000

30000

00000

00000

00000

11000

59000

00000

.20000

.00000

.00000

.20000

00000

90000

00000

.00000

1C

3 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

2 ) 35-1310611
UNCAN ROBERTSON INC

AMOUNT] UNIT PRICE AMOUNTI
31530.00] 10.00000 21020.00]

520.00I 75.00000 eoo.ool
2943.00I 3.00000 2025.00}
26486.40I 10.00000 27590.00}
9490.16I 40.00000 12520.00}
37781.52I 100.00000 41840.00=
1128.00I 22.00000 620.40=
2618.00I 12.00000 2856.00}
21452.00I 65.00000 22490.00}
30979.06I 54 _00000 31498.20}
48526.83I 50.00000 49935.00}

610.20I 220.00000 594.oo=
9504.00I 40.00000 8800.00}
7760.00I 1900.00000 7600.00:
6795.00I 2200.00000 6600.00}
2622.36I 47.00000 2505.10}
20394.00I 25.00000 11330.00}
2467.92I 88.00000 1478.40=
2604.00I 120.00000 2520.oo=

741.20! 4.00000 1482.40i

UNIT PRICE

30.

120.

40.

20.

58.

50.

45.

210.

65.

1800.

2100.

45.

41.

100.

115.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

AMOUN

2700.

22072.

9390.

50208.

1128.

4760.

20068.

29165.

44941 .

567.

14300.

7200.

6300.

2398.

18581.

1680.

2415.

1482.

T

.00

.00

00

00

00

00

00

00

00

00

50

00

00

00

00

50

20

00

00

40



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 630 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1310611 IC 3 ) 35-1618530
| SCHUTT-LOOKABILL CO |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 616-05688 500.500 Mg | 34.89000 17462.45] 37.00000 18518.50] 35.00000 17517.50
RIPRAP, CLASS 1 I I |
0034 621-01004 1.000 EACH | 339.00000 339.00] 330.00000 330.00] 325.00000 325.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0035 621-01371 202.600 kg | 3.28000 664.53| 3.20000 648.32] 3.00000 607.80
SEED MIXTURE, LEGUME, 2 I I |
0036 621-01597 927.500 m2 | 1.71000 1586.03] 1.65000 1530.38] 1.65000 1530.38
EROSION CONTROL, MAT I | |
0037 621-06545 0.100 Mg | 3390.00000 339.00] 3300.00000 330.00] 3100.00000 310.00
FERTILIZER I I |
0038 621-06553 58.000 kg | 3.40000 197.20] 3.30000 191.40] 3.25000 188.50
SEED MIXTURE, R I | |
0039 621-06565 1.400 Mg | 282.50000 395.50] 275.00000 385.00] 275.00000 385.00
MULCHING MATERIAL I I |
0040 621-06567 3.500 kL | 11.30000 39.55] 11.00000 38.50] 10.00000 35.00
WATER I | |
0041 621-06575 196.800 m2 | 7.05000 1387.44| 7.00000 1377.60] 6.50000 1279.20
SODDING, NURSERY I I |
0042 621-52448 4.000 EACH | 35.00000 140.00] 34.00000 136.00] 32.00000 128.00
SIGN, DO NOT SPRAY I | |
0043 622-05649 30.000 EACH | 215.00000 6450.00] 210.00000 6300.00] 200.00000 6000.00
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | I |
32 TO 50 mm I I |
0044 622-52436 2.000 EACH | 35.00000 70.00] 34.00000 68.00] 32.00000 64.00
SIGN, DO NOT MOW OR SPRAY I | |
0045 622-91786 8.000 EACH | 22.00000 176.00] 21.00000 168.00] 20.00000 160.00
SEEDLING I I |
0046 622-98200 4.000 EACH | 35.00000 140.00] 34.00000 136.00] 32.00000 128.00
SIGN, DO NOT DISTURB I | |
0047 703-51032 2132.000 kg | 2.44000 5202.08] 1.75000 3731.00] 2.50000 5330.00
REINFORCING STEEL, EPOXY COATED I I |
0048 706-06349 28.000 m I 352.10000 9858.80]| 350.00000 9800.00] 350.00000 9800.00
RAILING, TX I | |
0049 706-06372 4.000 EACH | 2034.00000 8136.00] 2000.00000 8000.00] 2250.00000 9000.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
0050 709-51821 LUMP | 152500000 1525_00] 1600.00000 1600.00] 1400.00000 1400.00
SURFACE SEAL I | |
0051 714-44240 9.300 m3 | 715.42000 6653.41] 750.00000 6975.00] 1000.00000 9300.00
| | |

CONCRETE, A, STRUCTURES



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 630 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1310611 IC 3 ) 35-1618530
| SCHUTT-LOOKABILL CO |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 715-05048 30.000 m I 39.28000 1178.40] 8.00000 240.00] 40.00000 1200.00
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0053 715-05049 30.000 m I 4210000 1263.00] 10.00000 300.00] 43.00000 1290.00
PIPE, TYPE 4, CIRCULAR, 200 mm I I |
0054 715-05051 30.000 m I 49.00000 1470.00] 12.00000 360.00] 48.00000 1440.00
PIPE, TYPE 4, CIRCULAR, 250 mm I I |
0055 715-05119 56.000 m I 75.37000 4220.72] 65.00000 3640.00] 135.00000 7560.00
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0056 715-05152 74.000 m I 97.36000 7204 ._64] 100.00000 7400.00] 135.00000 9990.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0057 715-05153 20.000 m I 91.94000 1838.80] 125.00000 2500.00] 185.00000 3700.00
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0058 715-05154 35.000 m I 126.89000 4441 .15] 150.00000 5250.00] 185.00000 6475.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0059 715-46010 1.000 EACH | 168.00000 168.00] 250.00000 250.00] 400.00000 400.00
PIPE END SECTION, 450 mm I I |
0060 715-46020 1.000 EACH | 261.00000 261.00] 300.00000 300.00] 450.00000 450.00
PIPE END SECTION, 600 mm I I |
0061 720-45015 4.000 EACH | 929.00000 3716.00] 1000.00000 4000.00] 2500.00000 10000.00
INLET, A8 I I |
0062 720-45215 4.000 EACH | 1578.00000 6312.00] 1500.00000 6000.00] 2500.00000 10000.00
CATCH BASIN, A8 I | |
0063 723-06660 51.500 m2 | 464 .00000 23896.00] 1000.00000 51500.00] 1100.00000 56650.00
WINGWALL I I |
0065 801-04308 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 500.00000 1000.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0066 801-06625 16.000 EACH | 57.00000 912.00] 55.00000 880.00] 75.00000 1200.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0067 801-06640 18.000 EACH | 79.00000 1422_00] 77.00000 1386.00] 75.00000 1350.00
CONSTRUCTION SIGN, A I | |
0068 801-06775 LUMP | 140000000 1400.00] 5000.00000 5000.00]  10000.00000 10000.00
MAINTAINING TRAFFIC I I |
0069 801-07118 28.800 m I 29.40000 846.72] 29.00000 835.20] 30.00000 864.00
BARRICADE, 111-A I | |
0070 801-07119 14.400 m I 29.40000 423.36] 29.00000 417._60] 30.00000 432.00
BARRICADE, 111-B I I |
0071 802-05701 35.800 m I 5525000 1977.95] 55_00000 1969.00] 50.00000 1790.00
| | |
| | |

BASE



ENGINEER"S ESTIMATE: $ 753,560.24
CALL ORDER : 630

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28208-A

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

03706706
630 -5

LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1310611 IC 3 ) 35-1618530
| SCHUTT-LOOKABILL CO |DUNCAN ROBERTSON INC JAMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0072 802-76025 3.830 m2 | 316.40000 1211.81] 300.00000 1149.00] 300.00000 1149.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0073 804-06725 9.000 EACH | 24.00000 216.00] 23.00000 207.00] 22.00000 198.00
DELINEATOR WITH POST, D1, 75 mm | | |
0074 808-06703 820.000 m | 1.49000 1221.80] 1.50000 1230.00] 1.35000 1107.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0075 808-75245 790.000 m | 1.49000 1177.10] 1.50000 1185.00] 1.35000 1066.50
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0076 808-75998 35.000 EACH | 48.00000 1680.00] 46.00000 1610.00] 50.00000 1750.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0077 723-06927 25.670 m | 9220.00000 236677.40] 8500.00000 218195.00] 12000.00000 308040.00
STRUCTURE, PRECAST THREE-SIDED, 10970 | | |
mm X 3800 mm | | |
0078 601-05999 1.000 EACH | 54.00000 54.00] 60.00000 60.00] 50.00000 50.00
CURVED TERMINAL END | | |
SECTION TOTALS | $ 763,005.09] $ 786,900.80] $ 944,817.88
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 763,005.09] $ 786,900.80] $ 944,817.88




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 630 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 1C ) 1C )
IERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  22000.00000 22000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1200.00000 10800.00] |
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  47000.00000 47000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  36250.00000 36250.00] |
CLEARING RIGHT OF WAY I I |
0007 202-02241 59.600 m I 10.00000 596.00] |
GUARDRAIL, REMOVE I | |
0008 202-02274 14.000 m I 35.00000 490.00] |
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0009 202-51330 LUMP |  60000.00000 60000.00] |
PRESENT STRUCTURE, REMOVE I | |
0010 202-74035 14.000 EACH | 25.00000 350.00] |
SIGN, REMOVE I I |
0011 203-02000 808.600 m3 | 16.00000 12937.60] |
EXCAVATION, COMMON I I |
0012 203-02070 1168.000 m3 | 16.00000 18688.00] |
BORROW I I |
0013 203-51223 2102.000 m3 | 20.00000 42040.00] |
EXCAVATION, WATERWAY I I |
0014 205-06933 8.000 EACH | 50.00000 400.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06937 675.000 m I 5.50000 3712.50] |
TEMPORARY SILT FENCE I I |
0016 207-08263 2759.000 m2 | 9.00000 24831.00] |
SUBGRADE TREATMENT, TYPE IA I I |
0017 211-07454 313.000 m3 | 40.00000 12520.00] |
STRUCTURE BACKFILL I I |
0018 213-08058 418.400 m3 | 120.00000 50208.00] |
| | |

FLOWABLE BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 630 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 1C ) 1C )
IERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 301-07448 28.200 Mg | 30.00000 846.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 306-08043 238.000 m2 | 10.00000 2380.00] |
MILLING, TRANSITION I I |
0021 402-07433 346.000 Mg | 65.00000 22490.00] |
HMA SURFACE, TYPE B I I |
0022 402-07438 583.300 Mg | 55.00000 32081.50] |
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 998.700 Mg | 52_00000 51932.40] |
HMA BASE, TYPE B I I |
0024 406-05520 2.700 Mg | 200.00000 540.00] |
ASPHALT FOR TACK COAT I I |
0025 502-06627 220.000 m2 | 25.00000 5500.00] |
PCCP, 150 mm I I |
0026 601-01522 4.000 EACH | 1850.00000 7400.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0027 601-94689 3.000 EACH | 2200.00000 6600.00] |
GUARDRAIL END TREATMENT, 0S I I |
0028 601-99105 53.300 m I 45_00000 2398.50] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0029 605-06140 453.200 m I 100.00000 45320.00] |
CURB AND GUTTER, CONCRETE I | |
0030 610-07486 16.800 Mg | 100.00000 1680.00] |
HMA FOR APPROACHES, TYPE A I I |
0031 615-06490 21.000 EACH | 110.00000 2310.00] |
RIGHT OF WAY MARKER I | |
0032 616-02320 370.600 m2 | 3.50000 1297.10] |
GEOTEXTILES I I |
0033 616-05688 500.500 Mg | 37.50000 18768.75] |
RIPRAP, CLASS 1 I | |
0034 621-01004 1.000 EACH | 500.00000 500.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0035 621-01371 202.600 kg | 3.00000 607.80] |
SEED MIXTURE, LEGUME, 2 I I |
0036 621-01597 927.500 m2 | 1.70000 1576.75| |
EROSION CONTROL, MAT I I |
0037 621-06545 0.100 Mg | 3000.00000 300.00] |
| | |

FERTILIZER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 630 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 1C ) 1C )
IERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 621-06553 58.000 kg | 3.30000 191.40] |
SEED MIXTURE, R I I |
0039 621-06565 1.400 Mg | 300.00000 420.00] |
MULCHING MATERIAL I I |
0040 621-06567 3.500 kL | 10.00000 35.00] |
WATER I I |
0041 621-06575 196.800 m2 | 6.50000 1279.20] |
SODDING, NURSERY I I |
0042 621-52448 4.000 EACH | 35.00000 140.00] |
SIGN, DO NOT SPRAY I I |
0043 622-05649 30.000 EACH | 200.00000 6000.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | I |
32 TO 50 mm | | |
0044 622-52436 2.000 EACH | 35.00000 70.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0045 622-91786 8.000 EACH | 20.00000 160.00] |
SEEDLING I | |
0046 622-98200 4.000 EACH | 35.00000 140.00] |
SIGN, DO NOT DISTURB I I |
0047 703-51032 2132.000 kg | 2.00000 4264.00] |
REINFORCING STEEL, EPOXY COATED I | |
0048 706-06349 28.000 m I 350.00000 9800.00] |
RAILING, TX I I |
0049 706-06372 4.000 EACH | 1850.00000 7400.00] |
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
0050 709-51821 LUMP | 1500.00000 1500.00] |
SURFACE SEAL I I |
0051 714-44240 9.300 m3 | 750.00000 6975.00] |
CONCRETE, A, STRUCTURES I I |
0052 715-05048 30.000 m I 40.00000 1200.00] |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0053 715-05049 30.000 m I 45_00000 1350.00] |
PIPE, TYPE 4, CIRCULAR, 200 mm I I |
0054 715-05051 30.000 m I 50.00000 1500.00] |
PIPE, TYPE 4, CIRCULAR, 250 mm I I |
0055 715-05119 56.000 m I 100.00000 5600.00]| |
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0056 715-05152 74.000 m I 150.00000 11100.00] |
| | |

PIPE, TYPE 2, CIRCULAR, 450 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 630 -9
TABULATION OF BIDS

LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

ENGINEER"S ESTIMATE: $  753,560.24 ROUTE :
CALL ORDER  : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 1C ) 1C )
IERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0057 715-05153 20.000 m I 120.00000 2400.00] |
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0058 715-05154 35.000 m I 200.00000 7000.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0059 715-46010 1.000 EACH | 300.00000 300.00] |
PIPE END SECTION, 450 mm I I |
0060 715-46020 1.000 EACH | 375.00000 375.00] |
PIPE END SECTION, 600 mm I I |
0061 720-45015 4.000 EACH | 1200.00000 4800.00] |
INLET, A8 I I |
0062 720-45215 4.000 EACH | 1500.00000 6000.00] |
CATCH BASIN, A8 I I |
0063 723-06660 51.500 m2 | 550.00000 28325.00] |
WINGWALL I I |
0065 801-04308 2.000 EACH | 500.00000 1000.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0066 801-06625 16.000 EACH | 60.00000 960.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0067 801-06640 18.000 EACH | 100.00000 1800.00] |
CONSTRUCTION SIGN, A I I |
0068 801-06775 LUMP |  25000.00000 25000.00] |
MAINTAINING TRAFFIC I | |
0069 801-07118 28.800 m I 30.00000 864.00] |
BARRICADE, 111-A I I |
0070 801-07119 14.400 m I 30.00000 432.00] |
BARRICADE, 111-B I | |
0071 802-05701 35.800 m I 50.00000 1790.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0072 802-76025 3.830 m2 | 300.00000 1149.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0073 804-06725 9.000 EACH | 23.00000 207.00] |
DELINEATOR WITH POST, D1, 75 mm I | |
0074 808-06703 820.000 m I 1.50000 1230.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | I |
0075 808-75245 790.000 m I 1.50000 1185.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 630 -10
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 753,560.24 ROUTE :
CALL ORDER : 630 CONTRACT ID : B -28208-A COUNTIES : MARION
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 | ) | )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— P e
0076 808-75998 35.000 EACH | 50.00000 1750.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0077 723-06927 25.670 m | 10750.00000 275952.50] |
STRUCTURE, PRECAST THREE-SIDED, 10970 | | |
mm X 3800 mm | | |
0078 601-05999 1.000 EACH | 50.00000 50.00] |
CURVED TERMINAL END | | |
SECTION TOTALS | $ 969,048.00] $ | $
------------------------------------------ S
CONTRACT TOTALS | $ 969,048.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 660 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE - SR 1
CALL ORDER : 660 CONTRACT ID : B -28388-A COUNTIES : DEARBORN
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 657,472.70 100.0000%

2  35-1618530 AMERICAN CONTRACTING & SERVICES $ 729,038.60 110.8850%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 670 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 792,967.66 ROUTE : 1-64
CALL ORDER : 670 CONTRACT ID : B -28389-A COUNTIES : HARRISON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 07/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 678,113.74 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 824,024.88 121.5172%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 864,905.30 127.5458%
IC 1 ) 35-1364963 IC 2 ) 35-1618530 IC 3 ) 35-2040801
IERBER & MILLIGAN CONSTR. CO. |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 2000.00000 2000.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1100.00000 6600.00] 2000.00000 12000.00] 1600.00000 9600.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  32750.00000 32750.00]  40000.00000 40000.00|  43000.00000 43000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-02240 155.000 SYS | 20.00000 3100.00] 15.00000 2325.00] 30.00000 4650.00
PAVEMENT REMOVAL I I |
0007 202-02241 400.000 LFT | 3.50000 1400.00] 3.00000 1200.00] 2.95000 1180.00
GUARDRAIL, REMOVE I I |
0008 202-51328 LUMP |  50000.00000 50000.00]  85000.00000 85000.00]  90000.00000 90000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-93741 4.000 EACH | 175.00000 700.00] 55.00000 220.00] 100.00000 400.00
GUARD RAIL END TREATMENT, REMOVE I I |
0010 203-02000 157.000 CYS | 15.00000 2355.00] 25.00000 3925.00] 4500000 7065.00
EXCAVATION, COMMON I I |
0011 213-04324 8.000 CYS | 110.00000 880.00] 150.00000 1200.00] 130.00000 1040.00
FLOWABLE FILL I I |
0012 302-07455 60.400 CYS | 45_00000 2718.00] 50.00000 3020.00] 50.00000 3020.00
| | |

DENSE GRADED SUBBASE



ENGINEER"S ESTIMATE: $ 792,967.66
CALL ORDER : 670
LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

B -28389-A

ROUTE :

1-64

COUNTIES : HARRISON

DATE :
PAGE :

03706706
670 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0014 402-07438 59.600 TON
HMA INTERMEDIATE, TYPE B

0015 402-07441 251.000 TON
HVA BASE, TYPE B

0016 406-05521 10884.000 SYS
ASPHALT FOR TACK COAT

0017 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0018 601-08433 2.000 EACH

GUARDRAIL END TREATMENT, TYPE OS, SPARE
PARTS PACKAGE, STAGE 1

0019 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0020 601-99105 275.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0022 602-06729 16.000 EACH
BARRIER DELINEATOR

0023 609-06259 365.000 SYS
REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0025 616-51367 2.000 SYS
SLOPEWALL, CONCRETE, 4 IN.

0026 616-93772 2.000 EACH
INSPECTION HOLE

0027 619-05926 LUMP
ENVIRONMENTAL CONTROL

0028 619-60999 LUMP
CLEAN STEEL BRIDGE, PARTIAL

0029 619-95457 LUMP

CLEAN AND PAINT STRUCTURAL STEEL ,
PARTIAL

0030 619-98427 4.000 EACH
CLEAN DRAINS
0031 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0032 621-06559 904.000 SYS
MULCHED SEEDING, R
0033 702-51005 6.700 CYS

CONCRETE, A, SUBSTRUCTURE

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PR

60.

60.

0.

2000.

650.

2300.

15.

10.

64.

100.

100.

1650.

1000.

24000.

200.

100.

700.

ICE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

IC 2 ) 35-1618530 3 ) 35-2040801
JAMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR.,
AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
______________________ 3576.00 | 62.00000 3695201 61.00000 3635
15060 ooI 62.00000 15562 ool 60.00000 15060
1197 24I 0.12000 1306.08: 0.07000 761
8000 ooI 1550.00000 6200 ool 1875.00000 7500.
1300 ooI 1400.00000 2800 ooI 62500000 1250.
| |
gzoo.ool 2300.00000 9zoo.oo= 2175.00000 8700.
4125.00I 19.00000 5225.oo= 14..40000 3960.
160.00I 8.00000 128.00: 8.00000 128.
23360 ooI 90.00000 32850 ooI 77.00000 28105.
| |
zoo.ool 120.00000 24o.oo= 500.00000 1000.
2oo.ooI 125.00000 250.oo= 200.00000 400.
1650.00I 1100.00000 1100.oo= 1000.00000 1000.
1ooo.ooI 750.00000 750.oo= 2700.00000 2700.
24ooo.ool 23000.00000 zsooo.ooi 6500.00000 6500.
| |
800.00I 850.00000 34oo.oo= 1000.00000 4000.
2oo.ooI 110.00000 220.oo= 100.00000 200.
| |
904.ool 0.35000 316.40: 0.30000 271.
4690.00! 1000.00000 6700.00! 1500.00000 10050.

IN

T

.60

.00

.88

00

00

00

00

00

00

00

00

00

00

00

00

00

20

00



ENGINEER"S ESTIMATE: $ 792,967.66

CALL ORDER : 670

LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

B -28389-A

ROUTE :

1-64

COUNTIES : HARRISON

DATE :
PAGE :

03706706
670 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0034 702-51110 768.000
GRATES, BASINS, AND FITTINGS, CAST

0035 702-51863 1080.000
FIELD DRILLED HOLE IN CONCRETE

0036 703-06029 34683.000
REINFORCING BARS, EPOXY COATED

0037 704-51002 16.000
CONCRETE, C, SUPERSTRUCTURE
0038 706-05732 4.000

CONCRETE BRIDGE RAILING TRANSITION,

0039 706-51020 44.000
CONCRETE, C, RAILING

0040 709-51821
SURFACE SEAL

0041 711-04121 120.000
ANCHOR BOLT, AB1
0042 711-05728 18.000

REPAIR , HINGE

0043 711-51035 9951.000
STRUCTURAL STEEL

0044 711-51864 8.000
DRILLED HOLE

0045 711-51867 273.000

STRUCTURAL STEEL CUTTING
0046 711-51877
JACKING AND SUPPORTING BEAMS

0047 711-96526 270.000
FIELD WELDED STUD, 0.875 IN. DIA.
0048 715-91361 64.000

PIPE, PVC, 6 IN.

0049 722-51401 1202.000
BRIDGE DECK PATCHING, FULL DEPTH
0050 722-51842 1394.000

BRIDGE DECK OVERLAY
0051 722-51846 18.300
BRIDGE DECK OVERLAY, ADDITIONAL
0052 722-51852 2403.000

BRIDGE DECK PATCHING, PARTIAL DEPTH

0053 722-60824
SURFACE MILLING

1335.000

LBS
IRON
EACH
LBS
cYs
EACH
TBC
cYs
LUMP
EACH
EACH
LBS
EACH
SQIN
LUMP
EACH
LFT
SFT
SYs
cYs
SFT

SYS

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PR

3.

7.

0.

700.

1250.

410.

2800.

20.

1250.

25.

8000.

10.

17.

50.

330.

ICE

00000

00000

00000

00000

00000

.00000

00000

.00000

00000

.00000

00000

50000

00000

00000

-50000

.50000

IC 2 ) 35-1618530 3 ) 35-2040801
JAMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR.,
AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
______________________ 2301.00]  5.00000 3840001 3.50000 2688

8100 ooI 7.50000 8100 ool 12.00000 12960
29480.55I 0.90000 31214 7o= 0.95000 32948
11200.00I 1000.00000 1eooo.oo= 1500.00000 24000
5ooo.ooI 1500.00000 6ooo.oo= 1200.00000 4800.
18040.00I 550.00000 24200.00} 700.00000 30800.
2800.00I 3000.00000 3ooo.oo= 2880.00000 2880.
24oo.ooI 30.00000 3600.00: 45.00000 5400.
22500.ool 1200.00000 21600.00: 1200.00000 21600.
49755.00I 3.50000 34828.50: 4.50000 44779

zoo.ool 30.00000 24o.oo= 25.00000 200.
1365.00I 6.50000 1774.50} 10.00000 2730.
8000.00I 31000.00000 3looo.oo= 50000.00000 50000.

810.00I 4.25000 1147.50} 3.00000 810.

640.00I 20.00000 1zso.oo= 10.00000 640.
21035.00I 30.00000 36060.00: 32.00000 38464.
69700.00I 50.00000 697oo.oo= 50.00000 69700.
6039.00I 330.00000 6039.00: 330.00000 6039.
18022.50I 6.00000 14418.00: 16.00000 38448.
7342.50! 5.00000 6675.00! 5.00000 6675.

IN

T

.00

.00

.85

.00

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00



SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 670 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  792,967.66 ROUTE : 1-64
CALL ORDER : 670 CONTRACT ID : B -28389-A COUNTIES : HARRISON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-1364963 IC 2 ) 35-1618530 3 ) 35-2040801
|ERBER & MILLIGAN CONSTR. CO. |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0054 724-51925 114.000 LFT | 110.00000 12540.00] 125.00000 14250.00] 105.00000 11970.00
STRUCTURAL EXPANSION JOINT, SS I I |
0055 726-93267 18.000 EACH | 750.00000 13500.00] 725.00000 13050.00] 1000.00000 18000.00
BEARING ASSEMBLY, A I I |
0056 726-93268 9.000 EACH | 900.00000 8100.00] 800.00000 7200.00] 950.00000 8550.00
BEARING ASSEMBLY, B I I |
0057 726-93269 9.000 EACH | 1200.00000 10800.00] 900.00000 8100.00] 930.00000 8370.00
BEARING ASSEMBLY, C I I |
0058 801-01851 LUMP |  24000.00000 24000.00]  40000.00000 40000.00]  19500.00000 19500.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0059 801-06203 1420.000 LFT | 0.60000 852.00] 0.30000 426.00] 0.26000 369.20
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0060 801-06207 7406.000 LFT | 1.00000 7406.00] 1.00000 7406.00] 0.95000 7035.70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0061 801-06218 124.000 LFT | 7.50000 930.00] 6.00000 744..00] 5.95000 737.80
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
0062 801-06640 52.000 EACH | 140.00000 7280.00] 150.00000 7800.00] 125.00000 6500.00
CONSTRUCTION SIGN, A I I |
0063 801-06645 16.000 EACH | 4200000 672.00] 50.00000 800.00] 50.00000 800.00
CONSTRUCTION SIGN, B I | |
0064 801-06710 240.000 DAY | 12.00000 2880.00] 17.00000 4080.00] 16.00000 3840.00
FLASHING ARROW SIGN I I |
0065 801-06775 LUMP |  10000.00000 10000.00]  20000.00000 20000.00]  30000.00000 30000.00
MAINTAINING TRAFFIC I | |
0066 801-07118 12.000 LFT | 20.00000 240.00] 21.00000 252.00] 20.85000 250.20
BARRICADE, 111-A I I |
0067 808-06713 3700.000 LFT | 0.50000 1850.00] 0.30000 1110.00] 0.24000 888.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0068 808-06714 3700.000 LFT | 0.50000 1850.00] 0.30000 1110.00] 0.24000 888.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0069 808-06716 2143.000 LFT | 0.75000 1607.25] 1.00000 2143.00] 0.90000 1928.70
LINE, REMOVE I | |
0070 808-06726 124.000 LFT | 3.00000 372.00] 2.00000 248.00] 1.90000 235.60
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0071 808-75996 18.000 EACH | 15.00000 270.00] 15.00000 270.00] 23.92000 430.56
| | |
| | |



ENGINEER"S ESTIMATE: $ 792,967.66
CALL ORDER : 670
LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

B -28389-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : HARRISON

1-64

DATE :
PAGE :

03706706
670 -5

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0072 808-75998 47.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0073 306-08034 10450.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0074 402-07433 863.000 TON
HMA SURFACE, TYPE B

0075 801-01093 8.000 EACH

TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0076 801-08389 310.000 LFT
TEMPORARY TRAFFIC BARRIER, ANCHORED

0077 801-08401 400.000 LFT
TEMPORARY TRAFFIC BARRIER, TYPE 2

0078 805-06592 318.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

57.40000

1000.00000

20.00000

20.00000

10.00000

1C ) 35-1618530 3 ) 35-2040801
JAMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR.,
AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
______________________ 2350.00] | 70.00000  3290.00]  50.00000 2350
7837 50I 3.00000 31350 ool 1.17000 12226
49536 2oI 56.00000 48328 ooI 53.27000 45972
8000 ooI 300.00000 2400 ool 850.00000 6800
| |
ezoo.ool 30.00000 9soo.oo= 26.00000 8060.
sooo.ool 30.00000 1zooo.oo= 2400000 9600.
3180.00I 12.00000 3816.00: 9.00000 2862.
678,113.74I $ 824,024.88: $ 864,905
________________ o7s.113.741 s soa.ocassl s sea,00s.

IN

T

.00

.50

.01

.00

00

00

00

30

30




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 03/06/06

PAGE : 680 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 538,957.50 ROUTE :
CALL ORDER : 680 CONTRACT ID : B -28460-A COUNTIES : CLINTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 ISOM, JACK CONSTRUCTION CO $ 314,074.00 100.0000%
2  35-1523985 WIRTZ & YATES, INC. $ 414,893.00 132.1004%
3 35-1609544 SCHUTT-LOOKABILL CO $ 445,697.22 141.9083%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 535,405.75 170.4712%
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | 3 ) 35-1609544
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 3200.00000 3200.00] 5000.00000 5000.00] 4366.00000 4366.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 8.000 MOS | 2300.00000 18400.00] 2500.00000 20000.00] 2200.00000 17600.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  15000.00000 15000.00]  20000.00000 20000.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 3500.00000 3500.00]  12000.00000 12000.00] 8000.00000 8000.00
CLEARING RIGHT OF WAY I I |
0007 202-02278 92.000 LFT | 15.00000 1380.00] 20.00000 1840.00] 10.00000 920.00
CURB, CONCRETE, REMOVE I | |
0008 202-51328 LUMP |  30000.00000 30000.00]  75000.00000 75000.00]  68795.00000 68795.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-52710 48.000 SYS | 20.00000 960.00] 20.00000 960.00] 16.00000 768.00
SIDEWALK, CONCRETE, REMOVE I | |
0010 203-51223 80.000 CYS | 15.00000 1200.00] 15.00000 1200.00] 125.43000 10034.40
EXCAVATION, WATERWAY I I |
0011 210-05720 LUMP | 3200.00000 3200.00]  10000.00000 10000.00]  10400.00000 10400.00
REPOINTING MORTAR JOINTS I | |
0012 210-08115 LUMP | 3500.00000 3500.00]  10000.00000 10000.00]  15555.00000 15555.00
| | |

BRIDGE RAIL , BRICK



ROCK BOLT ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 680 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 538,957.50 ROUTE :
CALL ORDER : 680 CONTRACT ID : B -28460-A COUNTIES : CLINTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 1IC 3 ) 35-1609544
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 210-08115 LUMP | 2500.00000 2500.00]  12000.00000 12000.00] 2360.00000 2360.00
BRIDGE RAIL , SURFACE CLEANING I I |
0014 301-07448 156.000 TON | 20.00000 3120.00] 20.00000 3120.00] 36.00000 5616.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0015 304-07489 14.000 TON | 400.00000 5600.00] 400.00000 5600.00] 413.00000 5782.00
HMA PATCHING, TYPE A I I |
0016 306-08033 390.000 SYS | 7.75000 3022.50] 10.00000 3900.00] 10.49000 4091.10
MILLING, ASPHALT, 1 IN. I I |
0017 402-07432 25.000 TON | 310.00000 7750.00] 400.00000 10000.00] 266.00000 6650.00
HMA SURFACE, TYPE A I I |
0018 406-05521 390.000 SYS | 1.55000 604.50] 0.60000 234.00] 0.18000 70.20
ASPHALT FOR TACK COAT I I |
0019 604-91531 48.000 SYS | 18.00000 864.00] 50.00000 2400.00] 4500000 2160.00
SIDEWALK, CONCRETE, 4 IN. I I |
0020 605-06120 92.000 LFT | 35.00000 3220.00] 30.00000 2760.00] 20.00000 1840.00
CURB, CONCRETE I I |
0021 616-02320 295.000 SYS | 5.00000 1475.00] 5.00000 1475.00] 3.00000 885.00
GEOTEXTILES I I |
0022 616-05689 100.000 TON | 65.00000 6500.00] 35.00000 3500.00] 50.00000 5000.00
RIPRAP, CLASS 2 I I |
0023 616-06405 150.000 TON | 30.00000 4500.00] 25.00000 3750.00] 26.00000 3900.00
RIPRAP, REVETMENT I | |
0024 702-51005 83.200 CYS | 500.00000 41600.00] 450.00000 37440.00] 681.23000 56678.34
CONCRETE, A, SUBSTRUCTURE I I |
0025 702-51863 328.000 EACH | 15.00000 4920.00] 25.00000 8200.00] 12.00000 3936.00
FIELD DRILLED HOLE IN CONCRETE | | |
0026 703-51032 19180.000 LBS | 0.65000 12467.00] 1.40000 26852.00] 0.96000 18412.80
REINFORCING STEEL, EPOXY COATED I I |
0027 704-51002 103.200 CYS | 500.00000 51600.00] 450.00000 46440.00| 542 .48000 55983.94
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706-04683 28.000 LFT | 95.00000 2660.00] 150.00000 4200.00] 95.00000 2660.00
RAILING , WOOD, 2 FT. 7 IN. I I |
0029 708-51813 835.000 SFT | 40.00000 33400.00] 40.00000 33400.00] 40.00000 33400.00
PNEUMATICALLY PLACED MORTAR I | |
0030 708-51814 725.000 SFT | 8.00000 5800.00]| 9.00000 6525.00] 7.00000 5075.00
WELDED STEEL WIRE FABRIC I I |
0031 709-51821 LUMP | 4375.00000 4375.00] 6000.00000 6000.00] 4700.00000 4700.00
SURFACE SEAL I | |
0032 711-01978 14.000 EACH | 500.00000 7000.00] 600.00000 8400.00] 1700.00000 23800.00
| | |



ENGINEER"S ESTIMATE: $
CALL ORDER : 680

538,957.50

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

CONTRACT ID : B -28460-A

COUNTIES :

CLINTON

DATE :
PAGE :

03706706

680 -3

LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | 3 ) 35-1609544
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. | SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 715-05118 30.000 LFT | 18.00000 540.00] 30.00000 900.00] 34.00000 1020.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0034 715-05169 12.000 LFT | 20.00000 240.00] 30.00000 360.00] 99.37000 1192.44
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0035 715-05914 21.000 LFT | 75.00000 1575.00] 25.00000 525.00] 257.00000 5397.00
PIPE, PVC, 18 IN. I I |
0036 715-91361 12.000 LFT | 25.00000 300.00] 20.00000 240.00] 1037.00000 1244400
PIPE, PVC, 6 IN. , WITH PERFORATED CAP | I |
0037 715-92537 6.000 LFT | 50.00000 300.00] 21.00000 126.00] 50.00000 300.00
PIPE, PVC, 8 IN. I I |
0038 720-45045 3.000 EACH | 1500.00000 4500.00]| 2000.00000 6000.00]| 1300.00000 3900.00
INLET, J10 I I |
0039 727-90308 90.000 LFT | 48.00000 4320.00] 40.00000 3600.00] 41.00000 3690.00
EPOXY INJECTION, CRACK PREPARATION I I |
0040 727-90309 85.000 GAL | 85.00000 7225.00] 80.00000 6800.00]| 85.00000 7225.00
EPOXY INJECTION, EPOXY MATERIAL I I |
0041 727-93560 LUMP | 1800.00000 1800.00] 3000.00000 3000.00] 1060.00000 1060.00
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0042 728-98377 LUMP | 2500.00000 2500.00] 2700.00000 2700.00] 1650.00000 1650.00
MASONRY COATING I I |
0043 801-04308 6.000 EACH | 200.00000 1200.00] 350.00000 2100.00] 207.00000 1242 .00
ROAD CLOSURE SIGN ASSEMBLY I | |
0044 801-06640 2.000 EACH | 275.00000 550.00] 400.00000 800.00] 270.00000 540.00
CONSTRUCTION SIGN, A I I |
0045 801-06775 LUMP | 2500.00000 2500.00] 1800.00000 1800.00] 1500.00000 1500.00
MAINTAINING TRAFFIC I | |
0046 801-07118 108.000 LFT | 17.00000 1836.00] 20.00000 2160.00] 16.00000 1728.00
BARRICADE, 111-A I I |
0047 801-07119 72.000 LFT | 19.00000 1368.00] 22.00000 1584_00] 19.00000 1368.00
BARRICADE, 111-B I | |
SECTION TOTALS I $ 314,074.00] $ 414,893.00] $ 445,697.22
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 314,074.00] $ 414,893.00] $ 445 ,697.22




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 680 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 538,957.50 ROUTE :
CALL ORDER : 680 CONTRACT ID : B -28460-A COUNTIES : CLINTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 7500.00000 7500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 8.000 MOS | 2000.00000 16000.00] |
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  26000.00000 26000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  10000.00000 10000.00] |
CLEARING RIGHT OF WAY I I |
0007 202-02278 92.000 LFT | 15.00000 1380.00] |
CURB, CONCRETE, REMOVE I | |
0008 202-51328 LUMP | 125000.00000 125000.00]| |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-52710 48.000 SYS | 30.00000 1440.00] |
SIDEWALK, CONCRETE, REMOVE I | |
0010 203-51223 80.000 CYS | 40.00000 3200.00] |
EXCAVATION, WATERWAY I I |
0011 210-05720 LUMP |  30000.00000 30000.00] |
REPOINTING MORTAR JOINTS I I |
0012 210-08115 LUMP |  11000.00000 11000.00] |
BRIDGE RAIL , BRICK I I |
0013 210-08115 LUMP |  11000.00000 11000.00] |
BRIDGE RAIL , SURFACE CLEANING I I |
0014 301-07448 156.000 TON | 35.00000 5460.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0015 304-07489 14.000 TON | 400.00000 5600.00]| |
HMA PATCHING, TYPE A I I |
0016 306-08033 390.000 SYS | 15.00000 5850.00] |
MILLING, ASPHALT, 1 IN. I I |
0017 402-07432 25.000 TON | 250.00000 6250.00] |
HMA SURFACE, TYPE A I I |
0018 406-05521 390.000 SYS | 0.25000 97.50] |
| | |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 680 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 538,957.50 ROUTE :
CALL ORDER : 680 CONTRACT ID : B -28460-A COUNTIES : CLINTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 l ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 604-91531 48.000 SYS | 75.00000 3600.00] |
SIDEWALK, CONCRETE, 4 IN. I I |
0020 605-06120 92.000 LFT | 25.00000 2300.00] |
CURB, CONCRETE I I |
0021 616-02320 295.000 SYS | 4.00000 1180.00] |
GEOTEXTILES I I |
0022 616-05689 100.000 TON | 50.00000 5000.00]| |
RIPRAP, CLASS 2 I I |
0023 616-06405 150.000 TON | 30.00000 4500.00] |
RIPRAP, REVETMENT I I |
0024 702-51005 83.200 CYS | 625.00000 52000.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0025 702-51863 328.000 EACH | 15.00000 4920.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0026 703-51032 19180.000 LBS | 1.00000 19180.00] |
REINFORCING STEEL, EPOXY COATED I I |
0027 704-51002 103.200 CYS | 750.00000 77400.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0028 706-04683 28.000 LFT | 110.00000 3080.00] |
RAILING , WOOD, 2 FT. 7 IN. I I |
0029 708-51813 835.000 SFT | 35.00000 29225.00] |
PNEUMATICALLY PLACED MORTAR I | |
0030 708-51814 725.000 SFT | 6.25000 4531.25] |
WELDED STEEL WIRE FABRIC I I |
0031 709-51821 LUMP | 4000.00000 4000.00] |
SURFACE SEAL I | |
0032 711-01978 14.000 EACH | 100000000 14000.00] |
ROCK BOLT ASSEMBLY I I |
0033 715-05118 30.000 LFT | 65.00000 1950.00] |
PIPE, TYPE 1, CIRCULAR, 12 IN. I | |
0034 715-05169 12.000 LFT | 85.00000 1020.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0035 715-05914 21.000 LFT | 125.00000 2625_00] |
PIPE, PVC, 18 IN. | | |
0036 715-91361 12.000 LFT | 250.00000 3000.00] |
PIPE, PVC, 6 IN. , WITH PERFORATED CAP | I |
0037 715-92537 6.000 LFT | 40.00000 240.00] |
PIPE, PVC, 8 IN. I | |
0038 720-45045 3.000 EACH | 3000.00000 9000.00] |
| | |

INLET, J10



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/06/06
PAGE : 680 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 538,957.50 ROUTE :
CALL ORDER : 680 CONTRACT ID : B -28460-A COUNTIES : CLINTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 l ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0039 727-90308 90.000 LFT | 36.00000 3240.00] |
EPOXY INJECTION, CRACK PREPARATION I I |
0040 727-90309 85.000 GAL | 75.00000 6375.00] |
EPOXY INJECTION, EPOXY MATERIAL I I |
0041 727-93560 LUMP | 1000.00000 1000.00] |
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0042 728-98377 LUMP | 1500.00000 1500.00] |
MASONRY COATING I I |
0043 801-04308 6.000 EACH | 200.00000 1200.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06640 2.000 EACH | 200.00000 400.00] |
CONSTRUCTION SIGN, A I I |
0045 801-06775 LUMP |  11000.00000 11000.00] |
MAINTAINING TRAFFIC I I |
0046 801-07118 108.000 LFT | 12.00000 1296.00] |
BARRICADE, 111-A I I |
0047 801-07119 72.000 LFT | 12.00000 864.00] |
BARRICADE, 111-B I I |
SECTION TOTALS | $ 535,405.75| $ | $
------------------------------------------ A
CONTRACT TOTALS I $ 535,405.75] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03706706
PAGE : 690 -1

TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE : 1-90
CALL ORDER : 690 CONTRACT ID : BT-28182-A COUNTIES : ELKHART
LETTING DATE : 02/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1  35-1057237 R L MCCOY INC $ 6,617,771.80 100.0000%




